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Addendum 1 page
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Unit Price Schedule Attachment 1 page
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Note: This Addendum shall be included as part of the Contract Documents.
Items in this Addendum apply to all drawings and specification sections
whether referenced or not involving the portion of the work added, deleted,
modified, or otherwise addressed in this Addendum. Acknowledge receipt
of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to disqualification.

2.1 General:
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End of Addendum
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Modification to Stage Il Schedule and Project Completion:
The final completion date for this project is Wednesday,
May 31, 2006.

Attached is a 1 page Unit Price Schedule, the Contractor must
complete this form and include it with the Bid.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

ADDENDUM #2
PROJECT SCHEDULE
Stage Il = Two-Stage Bidding Process

PROJECT NAME: PARKING IMPROVEMENTS — RICHFIELD NATL GUARD ARMORY
UTAH NATIONAL GUARD — RICHFIELD, UTAH
DFCM PROJECT NO.: 05107470
Event Day Date Time Place

Stage II Bidding Documents | Thursday |September 15, 2005/10:00 AM DFCM, 4110 State Office

IAvailable Bldg, SLC, UT and DFCM
web site *

Mandatory Pre-bid Site Monday |September 19, 2005| 1:00 PM [Richfield Natl Guard Armory

Meeting 650 West 100 South
Richfield, UT

Last Day to Submit Tuesday |September 20, 2005| 4:00 PM DFCM, 4110 State Office

Questions Bldg, SLC, UT

Final Addendum Issued Wednesday |September 21, 2005| 4:00 PM DFCM, 4110 State Office
Bldg, SLC, UT or DFCM web
site™®

Prime Contractors Turn in Tuesday |September 27, 2005| 2:30 PM DFCM, 4110 State Office

Bid and Bid Bond / Bid Bldg, SLC, UT

Opening in DFCM

Conference Room

Subcontractors List Due Wednesday |September 28, 2005| 2:30 PM DFCM, 4110 State Office
Bldg, SLC, UT

Project Completion Date Wednesday | May 31, 2006

* DFCM’s web site address is http://dfcm.utah.gov

DFCM Form 7b-1 052505




UNIT PRICE SCHEDULE

Form 403a

CONTRACT FOR: Richfield Armory Parking Improvements 2005

The undersigned Bidder, having examined and determined the scope of the Contract Documents, hereby proposes to perform
the work described herein for the following unit prices or lump sum amounts.

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other

person or persons bidding on the work.

Seal  (if bid is by Corporation)

License No.

Date:

Address:

Sunrise Engineering, Inc.
Richfield Armory Parking Improvements 2005

Respectfully Submitted:

Bidder:

Signature

Title:

Note: 1. Bids shall include sales tax and all other applicable taxes and fees
2. All bids shall be checked for errors. If errors are made, unit prices shall govern and corrections will be made according to the unit price
and totals will be revised to reflect the corrections.
No. Item Description Quantity Unit Unit Price $ Amount $
1 |Mobilization 1[LUMP SUM
2 |Traffic Control 1|LUMP SUM
3 |Clear and Grub 1|LUMP SUM
4 |Imported Granular Fill 250|CU YD
5 |Untreated Base Course 4" Thick 100|SQ YD
6 |Untreated Base Course 8" Thick 1400|SQ YD
7 160" Diameter Drainage Sump 1|LUMP SUM
8 |Excavation and Subgrade Preparation 1|LUMP SUM
9 |Remove Delineator 1|EACH
10 |Remove Concrete Sidewalk 3(SQ YD
11 [Remove Asphalt Pavement 450|SQ YD
12 [Remove Asphalt Curb 170[LIN FT
13 [Reconstruct Lawn Irrigation System 1|LUMP SUM
14 |3" Hot Plant Mix Bituminous Surfacing 3/4 inch 1400{SQ YD
15 |Pavement Sawing 80|LIN FT
16 |Pavement Marking Paint 1|LUMP SUM
17 |Top Sall 160{SQ FT
18 |Turf Sod 160{SQ FT
19 |4" Decorative Gravel 250{SQ YD
20 |Concrete Curb and Gutter 430|LIN FT
TOTAL

Unit Price Schedule
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